

1862

Mr. P. Rhein } Estimate 3 manuals Feb 14
Linnick }
for Dotation 10 } Gt CC to G, Drip to G, Op, p, Wtp Pr, Kar H, 12 15
Ch CC to G fauba, Wtp Dulc, flus, Lieb H, (Les 4. Pr. Cla
Dulc No 2, Kautium Ore

Wuell CC to G, Board, Op, Wtp, Pr, Laska C, 15, No 3, Cor. Pr. Cla
Ped C to E Op H, No 16, Pr D, 15, 16 No 16 1090

6 Comp. 4 Comp Deal case drip pipes complete £1000 No Com
July 10th add Dulc to the No 16... Don recd her 25 open side for No 5. Potted part 25 extra.

Mr. Housley } 2 manuals Feb 22
Kulbourne } 11

Gt CC to a, Board, Op, Dul, Wtp, Pr Hc, 12, 15, No 3, Pr. Co C.

Sm CC to a Board, Op 7w, Wtp, Pr 15, No 2, Co. O.C.

Ped C to E Op 16 Board 16 No 10. In Gt 80 p-blom, 2 Ped Comp

3 Comp to Gt. 2 to No 2 & Ped Deal case drip pipe
packed & specul paid (with insurance) £800 10 percent com

Mr. Bevan } 1 manual cc 42 1076 Mar 2
Open 7w, Dul Jam G. Wtp Pr Hute No
Ped C to E Board on a pue. Comp to general Wuell £120

13
All Saints Church? Two manuals Mar 12

Gt CC to a. Board & Don, Op Jam Wtp Pr, 12 15 No 5, Pr. Cl, Wtd
Ch Dul Wtp Pr 15 Laska Ore.

Sm CC Board, Op Wtp, Pr Dul e, Pr No 5, Wtd Cor. Pr. N. Cla

Ped Op 16 Board Drib 6 Comp 4 Comp Spotted pipes
No case screen for organist £950.

14
Westham Ch Knave } 2 manuals Mar 13
Mr. Lord }

Gt CC to F Op Dul e Wtp, Pr, H, 12 15 No 7, Pr Co C

Sm CC to F Board, Op, Wtp, Pr No 3, Cor. Pr.

Ped C to E Op. Board, No 10. 3 Comples 3 Comp Gt
2 to No deal painted case drip pipe £600 complete
Com to W. H. H. H.